1. The contract will last up to the 30th June 1936.

2. The quantity of wood to be weighed out and relotted in the Koti will be 940 (nine hundred and forty) tons, more or less.

3. The tenderer must specify the rates per ton of wood ; and the tender must be accompanied by a deposit of Rs. 25 (rupees twenty-five only) in Currency Notes as earnest money, without which the tender will be rejected. Covers containing the tender should be addressed to the District Forest Officer, Kadur Division, Chikmagalur, duly registered, insured and superscribed "Tender for the weighment of rough and prepared sandalwood in Chikmagalur Koti in connection with the annual stock-taking." The tender will be opened by the District Forest Officer at 4 P.M. on 11th April 1936 in the presence of such of the tenderers as may be present.

4. The final acceptance of any tender will rest with the Conservator of Forests who does not bind himself to accept the lowest or any tender, and to assign any reason whatsoever for rejecting the same.

5. The acceptance of any tender will be duly communicated to the successful tenderer ; and the earnest money of other tenderers will be returned to them.

6. The successful tenderer shall within a week of the receipt of orders, deposit in the Government Savings Bank a sum of Rs. 50 including the initial deposit of Rs. 25 referred to above as security for the due fulfilment of the terms of the contract and execute a bond on a duly stamped paper embodying the terms enumerated hereunder failing which, the initial deposit will be forfeited to Government and other arrangements made for the work.

*Conditions.*

(*a*) Wood for weighment should be taken lot by lot in the order shown by the Koti Officer. Until each is fully weighed out and restacked, the next lot should not be meddled with or disturbed.

(*b*) Within two days of intimation to be given to him by the Officer in charge of the Koti, the contractor will arrange for sufficient labour to weigh out wood in two scales at the rate of at least 30 tons per day. The wood weighed out on each day should be simultaneously restacked at the place to be shown by the Officer in charge of the Koti, the dimensions of each stack being regulated by the instructions of the above Officer. The weighment will be continued from day-to-day until it is put off by the officer in charge of the Koti. The contractor will be bound to resume the work again within two days of intimation to be given to him to do so.

(*c*) The place at which weighment is made must be kept clean by the coolies of the contractor. The coolies will submit to the disciplinary measures that may have to be adopted for the peaceful conduct of weighment and stacking. Any cooly found disobeying the instructions of the Officer in charge of the Koti may be turned out of the Koti by the Koti Forester.

(*d*) For the violation of any of the aforesaid conditions, the whole or any portion of the security deposit will be liable to forfeiture to Government at the discretion of the District Forest Officer. If the contractor fails to start or resume work, as indicated above, and to show satisfactory progress on each day, the District Forest Officer will be at liberty to cancel the contract, forfeit the security and make other arrangements for the work, the contractor being liable to pay to Government any expenditure that may have to be incurred for the work in excess of the rate accepted by him under the contract.

A. V. KESAVIENGAR,
*District Forest Officer.*

## ENGINEERING DEPARTMENT

### MYSORE DIVISION.

*Notification dated 16th March 1936.*

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 2 P.M., on the 6th April 1936, for constructing Senior Operators' Quarters, Line Men's Quarters and Latrines at Electric Colony at Mandya. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M., on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees 300 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Senior Operators' Quarters, Line Men's Quarters and Latrines at Electric Colony at Mandya," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate of the cost of constructing a Senior Operator's Quarters at Electric Colony, at Mandya.

| Serial No. | Items of work | Per | Rate | Quantity | Cost |
|---|---|---|---|---|---|
| | | | Rs. a. p. | | |
| 1 | Earthwork excavation for foundation including lead of 50′ .. .. .. | C.yd. | 0 3 3 | 55 | 1 |
| 2 | (*a*) Quartz stone jelly in mortar for foundation .. .. .. | C.ft. | 0 3 3 | 452 | 92 |
| | (*b*) Burnt size stone in clay foundation and basement .. .. .. | ,, | 0 3 0 | 1,176 | 221 |
| | (*c*) Burnt brick in clay superstructure .. | ,, | 0 3 0 | 1,614 | 303 |
| | (*d*) Burnt brick in mortar .. .. | ,, | 0 4 3 | 552 | 147 |
| | (*e*) Stone slabs 6″ thick dressed and fixed in mortar .. .. .. | S.ft. | 0 7 0 | 272 | 119 |
| | (*f*) Do 3″ do .. .. | ,, | 0 5 0 | 28 | 9 |
| | (*g*) Pointing with mortar .. .. | Sqr. | 1 8 0 | 2·36 | 4 |
| | (*h*) Plastering with mortar .. .. | ,, | 3 0 0 | 46·48 | 140 |
| | (*i*) White and colour washing, 2 coats .. | ,, | 0 4 3 | 49·00 | 13 |
| | (*j*) Plain cornice 9″ deep .. .. | R.ft. | 0 7 0 | 52 | 23 |
| | (*k*) Burnt brick in mortar parapet 9″ thick 1½′ to 2′ high .. .. .. | ,, | 1 0 0 | 50 | 50 |
| 3 | Flooring with 1½″ cement concrete 1 : 2 : 4 on a bed of 4″ lime concrete and rubbed with neat cement and coloured like Mangalore pattern .. .. .. | Sqr. | 24 0 0 | 8·40 | 201 |
| 4 | (*a*) Roofing with 1st Class Mangalore tiles on teak reepers 2″×1″ including wood oiling to reeper .. .. .. | ,, | 28 0 0 | 12·03 | 336 |
| | (*b*) Ridge tiles set in mortar and cement pointing .. .. .. | R.ft. | 0 8 0 | 73 | 37 |
| | (*c*) Pucca Madras Terrace complete with 3″ course of flat tiles including chunam plastering complete as per specification. | ,, | 35 0 0 | 2·89 | 101 |
| | (*d*) Honney wood work with wood oiling, complete .. .. .. | C.ft. | 3 0 0 | 60·44 | 181 |
| | (*e*) Plain teakwood eave boards, 9″ deep .. | R.ft. | 0 9 0 | 130 | 73 |

| Serial No. | Items of work | Per | Rate | Quantity | Cost |
|---|---|---|---|---|---|
| | | | Rs. a. p. | | |
| | (*f*) Doors with teak wood frames and honney wood battened shutters 1″ thick including fixtures .. .. | S.ft. | 1 0 0 | 162 | 162 |
| | (*g*) Windows with T. W. frames and honney wood shutters outside including iron bars, etc., complete .. .. | ,, | 1 5 0 | 94 | 123 |
| | (*h*) Teak wood cup boards with honney wood shelves .. .. .. | ,, | 1 0 0 | 48 | 48 |
| 5 | Rolled steel girders fixed complete including painting .. .. .. | Cwt. | 11 0 0 | 14.8 | 163 |
| 6 | Expanded metel 3″×1½″ with ⅛ strands with teak wood frame work fixed complete with doors .. .. .. | S.ft. | 0 8 0 | 108 | 54 |
| 7 | Chacolate painting, 2 coats .. .. | Sqr. | 2 12 0 | 10.72 | 29 |
| 8 | Ventilating tiles fixed in cement .. .. | Each | 1 8 0 | 6 | 9 |
| 9 | Constructing sinks in bath and kitchen .. | ,, | 10 0 0 | 2 | 20 |
| 10 | Stone pestle and mortar .. .. | ,, | 4 0 0 | 1 | 4 |
| 11 | Chunam border at rear roof .. .. | R.ft. | 0 3 0 | 26 | 5 |
| | Alternative proposal using Mysore T. W. joists in place of rolled steel girders as provided in the abstract estimate above. | | | | |
| | Teakwood joists .. .. .. | C.ft. | 5 0 0 | 30.16 | 151 |
| | Madras pucca terrace as per details above, item 4 (*c*) .. .. .. | Sqr. | .. | .. | 101 |
| | Total .. | .. | .. | .. | 252 |
| | Cost of rolled steel joists are used. | | | | |
| | Rolled steel joists 1,176 lbs. or 10½ cwts. at 11 per cwts. .. .. | .. | .. | .. | 116 |
| | Madras terrace as above .. .. | .. | .. | .. | 101 |
| | Total .. | .. | .. | .. | 217 |

Abstract estimate of the cost of constructing cooly lines in Electrical Colony at Mandya.

| No. | Items of work | Per | Rate | Quantity |
|---|---|---|---|---|
| | | | Rs. a. p. | |
| 1 | Earthwork excavating foundation .. .. | C.yd. | 0 3 9 | 51 |
| 2 | Stone jelly in lime mortar concrete .. .. | C.ft. | 0 3 3 | 303 |
| | (*b*) Burnt stone masonry in clay foundation and basement .. .. .. .. | ,, | 0 3 0 | 909 |
| | (*c*) Burnt brick in clay superstructure .. .. | ,, | 0 3 0 | 1,784 |
| | (*d*) Burnt brick in lime mortar .. .. .. | ,, | 0 4 3 | 454 |
| | (*e*) Stone slabs 4″ thick roughly dressed and fixed in mortar .. .. .. .. | S.ft. | 0 5 6 | 85 |
| | (*f*) Binding walls 6″×6″ of brick in lime mortar and chunam plastering .. .. .. .. | R.ft. | 0 2 6 | 48 |
| | (*g*) Chunam plastering .. .. .. .. | Sqr. | 3 0 0 | 42.59 |
| | (*h*) Pointing with chunam mortar .. .. | ,, | 1 8 0 | 2.74 |
| | (*i*) White and colour washing two coats .. .. | ,, | 0 4 3 | 45.33 |
| 3 | (*a*) Roofing with 1st class Mangalore tiles on teak reepers 2″×1″ including wood oiling to reeper .. | ,, | 28 0 0 | 13.55 |
| | (*b*) Ridge tiles set in mortar and cement pointed .. | R.ft. | 0 8 0 | 74 |
| | (*c*) Ventilating tiles set in mortar and cement pointed | Each | 1 8 0 | 16 |

| No. | Items of work | Per | Rate | Quantitys |
|---|---|---|---|---|
| | | | Rs. a. p. | |
| 4 | Honney wood work wrought and put up with wood-oiling .. .. .. .. | C.ft. | 3 0 0 | 49.18 |
| 5 | (*a*)Doors with teak wood frames and honney wood battened 1″ thick shutters and fittings, etc., complete .. | S.ft. | 1 0 0 | 78 |
| | (*b*) Windows with teak wood frames and honney wood battened 1″ thick shutters with $\frac{5}{8}$″ iron bars and fittings complete .. .. .. | S.ft. | 1 5 0 | 60 |
| | (*c*) Wall shelves with teak wood frames and fittings complete .. .. .. .. | ,, | 1 0 0 | 48 |
| | (*d*) Chacolate painting, two coats .. .. .. | Sqr. | 2 12 0 | 3.00 |
| 6 | Constructing sinks in bath rooms (3″×3″) with cement flooring and walls .. .. .. .. | Each | 10 0 0 | 4 |
| 7 | Providing mortar and pestle stones .. .. | ,, | 4 0 0 | 4 |
| 8 | Vajragare flooring with unforeseen works such as clearing site and levelling, etc. .. .. .. | .. | .. | L. S. |

Abstract estimate of the cost of Constructing latrine, (attached to the Senior Operators' Quarters, Cooly lines in Electric colony at Mandya.

| No. | Items of work | Per | Rate | Quantity |
|---|---|---|---|---|
| | | | Rs. a. p. | |
| 1 | Earthwork excavation in gravelly soil .. .. | C.yd. | 0 3 9 | 3 |
| 2 | (*a*) Coursed rubble stone in clay foundation and basement .. .. .. .. | C.ft. | 0 2 6 | 130 |
| | (*b*) Burnt brick in mortar superstructure .. .. | ,, | 0 4 3 | 196 |
| | (*c*) Chunam plastering .. .. .. | Sqr. | 3 0 0 | 4.91 |
| | (*d*) Do pointing .. .. .. | ,, | 1 8 0 | 0.56 |
| | (*e*) White and colour washing .. .. .. | ,, | 0 4 3 | 5.47 |
| | (*f*) Cement plastering $\frac{1}{2}$″ thick .. .. .. | ,, | 8 0 0 | 0.79 |
| | (*g*) Tar washing, two coats .. .. .. | ,, | 1 8 0 | 0.63 |
| 3 | Flooring with 3″ concrete and cement plastering $\frac{1}{2}$″ thick .. .. .. .. | ,, | 14 0 0 | 0.38 |
| 4 | Fixing outlets, constructing drain .. .. .. | No. | L. S. | 1 |
| 5 | Providing galvanised iron tubs 12″×6″ complete with tarring .. .. .. .. | No. | 1 2 0 | 6 |

V. V. PATANKAR,
*Executive Engineer.*

## OFFICE OF THE EXECUTIVE ENGINEER, KRISHNARAJ SAGAR DIVISION, KRISHNARAJ SAGAR.

*Notification dated*.....1936.

The public are hereby informed that the following machinery used on Hulikere tunnel works will be sold by public auction on the afternoon of 19th April 1936 at 2 P.M., subject to the following conditions :—

1. The undersigned reserves the right of approval or cancellation of the sale without assigning any reason.
2. The highest bidder whose offer is approved shall pay up the full amount of sale at once before taking possession of the articles.
3. The articles so auctioned should be removed within 48 hours of approval of sale.
4. In case of failure to pay up the amount, the auction for a second time will be at the risk of the first bidder,